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Section A - Introduction 

Under section 6A of the Education and Inspections Act 2006 (the ‘free school presumption’) 
where a local authority identifies the need to establish a new school it must, in the first 
instance, seek proposals to establish an academy.  
 
Warwickshire County Council (WCC) has identified the need to establish a new All-Through 
School (4 to 16) in the South of Leamington/Warwick area with the secondary phase of the 
school to open in September 2023 (subject to works programme review). The authority is 
seeking proposals from appropriate sponsors to open this new school.  Proposers should 
complete the accompanying Free School Presumption application form and return it to 
schoolorganisation@warwickshire.gov.uk by 5pm on Friday 18th March 2022. 

Background/Context 

Warwickshire is entering a period of significant growth, with large scale housing 
development proposed across the county over the next 15 years and beyond.  As 
development progresses across the county there will be the need for the delivery of new 
provision during the next 5 years and effective planning for further new provision beyond 
that period.  
 
There are approximately 125,200 children and young people aged 0-18 living in 
Warwickshire, this figure represents just over 1 in five residents (21%), slightly lower than 
the figure for England (22%). There are close to 87,000 pupils being educated in 247 state-
funded schools in Warwickshire, of which 36 are mainstream secondary schools, 194 are 
mainstream primary schools, one is an all-through mainstream school, 10 are special 
schools and six are nursery schools. The current picture indicates that 87% of schools in 
Warwickshire are rated by Ofsted as good or better which means 88% of pupils in 
Warwickshire are being educated in a good or outstanding school.  This compares 
favourably to a national figure of 85% of pupils with 87% of schools in England rated good 
or better by Ofsted. 
 
The Warwickshire Education Strategy (2018-2023) sets out an overarching vision for 
education in Warwickshire.  The main aim of the strategy is to improve educational 
outcomes, and therefore the life chances, of learners of all ages in Warwickshire. 

Evidence of need 

The new school will be located on the new Oakley Grove housing development. This 
development is part of the larger 4,500 home urban extension that is currently building out 
to the South of Leamington/ Warwick. The school will be required to provide education to 
pupils moving into the area as a result of this urban extension. The impact of all planned 
housing will not be met solely by expanding existing schools in in the area, and there is a 
need to ensure that pupil places are available as the new housing becomes occupied. 
 
The new school will be located within the Warwick and Leamington Secondary Planning 
Area and the South Leamington Primary Planning Area, the latest pupil forecasts for these 
areas are shown below and demonstrate the need for the new provision. 
 

mailto:schoolorganisation@warwickshire.gov.uk
https://www.warwickshire.gov.uk/education-learning/warwickshire-education-strategy-2018-2023-1
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Warwick and Leamington Secondary Planning Area – Forecasts September 2021 

Planning 
Area  

Academic 
Year 

Year 7 
Capacity 

-PAN 

Year 7 
Forecast 

Pupil 
Numbers 

Available 
Capacity 

(4% 
target) 

Total 
Capacity 

Total 
Forecast 
Number 
On Roll 

Available 
Capacity 

(4% 
target) 

Warwick and 
Leamington 

2021/22 1081 1080 0% 5405 4996 8% 
2022/23 1081 1145 -6% 5405 5262 3% 
2023/24 1261 1266 0% 5465 5633 -3% 
2024/25 1261 1214 4% 5675 5890 -4% 
2025/26 1261 1227 3% 5885 6057 -3% 
2026/27 1261 1340 -6% 6095 6265 -3% 
2027/28 1261 1272 -1% 6305 6340 -1% 

Forecast capacity includes new 6FE provision from September 2023 
 
South Leamington Primary Planning Area – Forecast September 2021 

Planning 
Area  

Academic 
Year 

Reception 
Capacity -

PAN 

Reception 
Forecast 

Pupil 
Numbers 

Available 
Capacity 

(4% 
target) 

Total 
Capacity 

Total 
Forecast 
Number 
On Roll 

Available 
Capacity 

(4% 
target) 

South 
Leamington 

2021/22 478 457 4% 3136 3244 -3% 
2022/23 478 456 5% 3181 3360 -6% 
2023/24 538 528 2% 3286 3517 -7% 
2024/25 538 515 4% 3391 3691 -9% 
2025/26 538 540 0% 3496 3860 -10% 

Forecast capacity includes new 2FE primary provision from September 2023 

Profile of the Area 

Within 3 miles of the Oakley Grove development, there are currently: 
• 3 Secondary Schools 
• 1 All-through School 
• 23 Primary Schools 
• 2 LA-maintained Nursery Schools 

 
One of the Secondary Schools operates a Resource Provision for SEND pupils, as does one of the 
Primary Schools.  
 
Free School Meals  
Both Warwickshire and Warwick District have a lower than average percentage of pupils 
who are eligible for or claiming free school meals (FSM) compared to national statistics. 
 

Area 
Number of pupils 
known to be eligible for 
free school meals 

% known to be 
eligible for free 
school meals 

England - 20.8% 
Warwickshire 14451 16.7% 
Warwick District 2427 13.1% 

January Census 2021 
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Outcomes in Warwickshire 
 
The tables below show the overall attainment and progress scores at the end of Key Stage 
2 and Key Stage 4 in 2019 for all Warwickshire schools and Warwick District schools.  
 
Key Stage 2 2019 Results 

Area 
% Achieving 
expected 
standard RWM 

Progress score and description 

  Reading Writing Maths 
England 65% 0.0 0.0 0.0 

Warwickshire 66% -0.1 
(Average) 

0.0 
(Average) 

-0.4 (Below 
Average) 

Warwick District 68% 0.9 
(Average) 

0.2 
(Average) 

0.2 
(Average) 

 
66% of pupils in Warwickshire had met the expected standard at the end of Key Stage 2 in 
2019, just above the national average for state funded schools in England of 65%.  
Warwick District was the highest performing of the five districts and boroughs with 68% of 
pupils at the end of key stage 2 in Warwick District schools achieving the expected 
standard in reading, writing and maths.  In terms of progress, Warwickshire, on average, do 
about as well at key stage 2 as those with similar prior attainment nationally. 
 
Key Stage 4 2019 Results 

Area Attainment 8 Score Progress 8 Score  
Grade 5 or above in 
English and Maths 
GCSEs 

England 46.5 -0.03 43% 
Warwickshire 49.8 0.00 50% 
Warwick District 51.1 0.27 52% 

 
At Key Stage 4 Warwickshire students perform strongly in their GCSE and equivalent 
qualifications and above national comparator results. 
 
Across the headline Key Stage measures, Warwickshire’s pupils generally perform above 
the national average. However, the gaps between education outcomes for disadvantaged 
cohorts and their peers in Warwickshire are larger than national, and outcomes are lower 
than national for these groups.  Therefore, in Warwickshire it is a priority that 
disadvantaged pupils continue to be given the extra support needed to achieve their 
potential. 

Warwickshire vision for pupils with Special Educational Needs and Disabilities 

In January 2021 there were 14,520 children with special education needs attending a 
school in Warwickshire, making up 16% of the school population. Of these, 3,353 (3.6%) 
had an EHCP and 11,167 (12%) were receiving lower level SEN support in school 
 
In Warwickshire, all children and young people have the right to lead a fulfilling life and be 
part of their community. Every child and young person have a right to have their health, 
social care and education needs met within their local community. Every child has the right 
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to attend a good local school that is appropriate for their level of need or disability, usually a 
mainstream school.  
 
Every early years setting, state-funded school, further educational college and training 
provider will;  

• Make good provision (as determined by Ofsted) for children and young people with 
SEND;  
• ensure all pupils make good progress in their education and development;  
• ensure that they transition smoothly into the next stage of their education and;  
• as appropriate, they are helped to secure independent living and opportunities for 
employment.  

 
The Warwickshire SEND and Inclusion Strategy sets out the vision for provision for SEND 
locally, across education, health and social care. The strategy has inclusion at its heart and 
sets out how Warwickshire plans to address imbalances and effect change across the 
SEND system. The strategy identifies six priorities:  

• Promoting inclusion  
• Getting it Right for Pupils with High Needs (school age)  
• Improving Health and Social Care for SEND pupils  
• Preparation for adulthood  
• Transport  
• Workforce development 

 
 
Section B - The School 

Site Location 

The site secured to construct the new all-through school is located off Harbury Lane and 
Oakley Wood Road, Leamington Spa, with an approximate postcode of CV33 9QE 

 

https://api.warwickshire.gov.uk/documents/WCCC-1090-222
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An indicative masterplan of school site 

 
Plan by Corstophine + Wright Architects 
 

About the school 

 

Opening date 

 

Secondary Phase: September 2023 (subject to works programme 
review).  The school build has an estimated completion date of August 
2024.  Options for alternative accommodation until the new build is 
complete are currently being reviewed. 
 
 
Primary Phase – Opening date to be confirmed 

Pupil capacity 

 

• Early Years provision 
• 2 FE (420 place) Primary School 
• 6 FE (900 place) Secondary School 
• Specially Resourced Provision within both the Secondary and 

Primary phases of the school. 
 

Planned initial PANs, 
number of forms of 
entry on opening and 
expected rate of 
growth 

It is expected the secondary phase of the school will open initially for 
Year 7 with an anticipated PAN of 180, with the school growing year 
on year in line with the demand for school places.  
 
It is anticipated that the primary phase will open with a PAN of 30 from 
Reception.  Expansion to 2FE will be in line with the demand for 
school places.  

Proposed admission 
arrangements, 

Admission arrangements will be determined by the school, in 
accordance with the School Admissions Code. The school’s priority 
area will be determined as part of their admissions arrangements and 
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including catchment 
area if applicable  

 

is likely to encompass the new housing development sites in the 
surrounding area. 
 
Admission to both the primary and secondary resourced provision will 
be through the WCC High Needs Provision Panel. 

Type of school 

 

Mainstream Free School 

Phase of education 
and age range 

 

Primary: 4-11 years 
Secondary: 11-16 years 
 

Gender 
(boys/girls/mixed) 

 

Mixed 

Nursery provision 

 

Early years provision, 0-4 full day care, will be delivered as part of the 
development of the school site. It is not proposed for this provision to 
form part of the free school bid and will be subject to a separate 
tender process. The successful Academy provider would be invited to 
participate in this process alongside and other interested providers if 
they so wish. Admission to the nursery provision may be from a wider 
area than the catchment area of the school. 
 

Sixth form provision 

 

Not included at this stage.  There is scope to provide sixth form 
accommodation on the site should demand in the local area require 
further sixth form provision in addition to that provided by other local 
schools. 

SEND provision 

 

WCC is ambitious in its plans for meeting the needs of children with 
SEND across a wide range of settings including mainstream schools, 
specially resourced provisions (SRP), Alternative Provision and 
Special Schools. The Local Authority is interested in schools and 
trusts who demonstrate a commitment to meeting the educational, 
social and emotional needs of children with SEND and a willingness to 
work in partnership with the LA, local schools and stakeholders. 
 
The new school will include an integrated SRP within both the Primary 
(8-14 places) and Secondary (14-20 places) dependent on identified 
local area need. The SRPs will cater primarily for learners with social 
and emotional mental health (SEMH) or communication and 
interaction (C&I) needs with an emphasis on integration into 
mainstream classes together with the provision of specialist and 
targeted support for each learner.  
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The SRP should be led by a specialist SEND lead teacher. This 
means they have or are studying to a postgraduate degree level 
qualification in the specialism of the SRP. The support staff working as 
part of the SRP will also have enhanced and specialist levels of 
training. The aim of SRP is to ensure pupils make good progress in 
their learning, communication, and social skills; to reduce any 
anxieties and inappropriate behaviour which act as a barrier to 
learning. 
 

Out of hours and ‘wrap 
around’ provision 

To provide sufficient support for working parents, out of hours 
provision is a key priority for Warwickshire County Council. Whilst 
there will not be dedicated accommodation provided for these 
facilities, it would be anticipated that there will be the potential for 
these to be provided within the main school building and we would 
expect the school to secure opportunities for before-school and after-
school provision where practical to do so.  
 
Warwickshire County Council wishes to make best use of all assets. 
Therefore, it is expected that where possible, and where it is 
appropriate to do so, use of the site will be available for the benefit of 
the wider community. 

Community use / 
shared facilities 

 

As part of the outline planning application, it has been established that 
the new school will need to provide community use of the sports 
provision and car parking for the adjacent country park outside of 
school hours.  
It is envisioned a third-party leisure operator will be commissioned by 
the District Council to manage the sport facilities outside of school 
hours. As a result, providing the appropriate funding can be secured, 
certain elements of the sports provision have been enhanced in the 
current designs to better meet the needs of the community.  

• Community use of indoor and outdoor sports facilities on the 
school site outside of core school hours (including weekdays, 
weekends and school holidays) 

• Community use of onsite school parking for the sports facilities 
outside of core school hours 

A community use agreement will exist between the school and WDC 
confirming the exact arrangements. 

Transport 
arrangements 

 

School transport is covered by the WCC Home to School Transport 
Policy 
https://api.warwickshire.gov.uk/documents/WCCC-1990003847-2514 
 
Prior to the development being brought into use, a Travel Plan must 
have been submitted to and approved in writing by the County 
Planning Authority in consultation with the Highway Authority and this 
must include the appointment of a travel co-ordinator. The Travel Plan 
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must be implemented and the development must thereafter be carried 
out and operated in accordance with the Travel Plan. 
 

Character/Ethos of 
school 

 

It is important that the ethos of the school recognises diversity and 
celebrates inclusion – we are looking for schools with the highest 
aspirations for its pupils so that even more children in Warwickshire 
are happy, healthy and achieving. 
 

Details of the site/ 
building, including 
details of ownership] 

 

The site for the school of has been secured through a Section 106 
agreement and the required land transfer to WCC is currently being 
progressed.  
 
Separate parking area for general public use and access to the 
adjacent country park will form part of the masterplan for the school 
site. 
 
Outline planning permission for the school site was granted under 
application number W/19/1030 on 1 June 2020. 
 
To meet the opening date of September 2023, the school planning, 
design and tendering for the build is already underway. Under the free 
school presumption route, it is expected that the design and build 
costs will be met by WCC. Capital funding has been approved by 
Elected Members to this effect. 
 
Access road to the school - The local authority is seeking to get the 
road adopted as a highway but if this is not achieved it will fall within 
the red line of the school site and remain the responsibility of the Trust 
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Section C - Vision 

Applicants should take account of the relevant criteria in Section C - Annex C of the free school 
presumption guidance.  

As a minimum, please ensure you include the following: 

• A strong educational vision and a curriculum delivery based on high standards of attainment 
for each key stage 

• Plans for appropriate engagement with the local community and parents during the 
preopening period and any on-going engagement 

• A commitment to excellent outcomes and high quality of teaching and learning 
• Excellent support facilities to meet the needs of all children, including looked after children, 

those with Special Educational Needs, etc 
• Evidence of how the school will work in partnership with the LA to ensure that, wherever 

possible and appropriate, children with SEND will be supported to access their local 
mainstream school and achieve good outcomes 

• Information on how the personal, social and emotional wellbeing of children will be 
supported and how the voice of children will help shape the future of the school 

• Evidence of success in removing barriers for disadvantaged learners 
• A commitment to working collaboratively with all other local schools and ongoing 

engagement with stakeholders across the locality 
• How children and young people will be supported to make a successful transition to post 16 

learning 
• How alternatives to exclusion will be developed and how regular school attendance will be 

promoted 
• A vision for how the school will make a positive contribution to education across the locality 
• A strong focus on ensuring an inclusive learning environment for all children, their families 

and carers 
 

Section D - Education Plan  

Applicants should take account of the relevant criteria in Section D  - Annex C of the free school 
presumption guidance.  

As a minimum please ensure you include the following: 

• An ambitious, broad and balanced, deliverable curriculum plan which is consistent with the 
vision and pupil intake. This could include a curriculum table and pupil build up chart 

• Strategies for measuring pupil performance effectively and setting challenging targets 
• A staffing structure that will deliver the planned curriculum within the expected income 

levels; with a focus on outstanding teaching (including strategies for effective performance 
management). This could also include an organogram and staff build up chart 

• The needs of all children are fully provided for and how the school will be fully inclusive 
• Details of enrichment and extended services, for example, breakfast clubs, sports clubs, 

homework clubs and music/art clubs  
• The school’s approach to: PHSE; the Prevent Duty; safeguarding and welfare; and 

promoting fundamental British values (democracy, the rule of law, individual liberty, mutual 
respect and tolerance of those with different faiths and beliefs)  
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Section E - Capacity and Capability 

Applicants should take account of the relevant criteria in Annex C of the free school presumption 
guidance.  

As a minimum please ensure you include the following: 

• The resources you would draw on and/or deploy to support the development of the new free 
school by the opening date 

• Clear evidence that you have the range of skills and abilities necessary to set up and then 
run a school effectively, including: managing school finances; leadership; project 
management; marketing; human resources; safeguarding; and health and safety 

• How the school would be organised and what the governance arrangements would look like, 
including a diagram of the proposed structures 

• A thorough explanation of the training, skills, knowledge and expertise of staff so that 
children with SEND are able to access a broad curriculum and their holistic needs are met 
through the Resourced Provision and otherwise. 

• Please provide a financial plan for the pre and post opening periods of the school 
 

Section F - Funding and Costs 

Ownership of the school land 
 
Ownership of the school land is currently with the housing developer. The site is in the process of 
being transferred to Warwickshire County Council under the terms of the Section 106 agreement. 

The County Council will provide the site and buildings on a 125 year lease to the Academy Trust 
(excluding the nursery accommodation). 

Capital Costs 

The capital cost to build the school will be met by Warwickshire County Council through a 
combination of developer funding contributions and Basic Need Funding. 

The capital building scheme has already been designed and developed, with a construction budget 
of £49.5 million. 

Revenue funding 

Local authorities are also required to meet the revenue costs of the new provision.  Warwickshire 
County Council will meet pre and post opening costs associated with establishing the new school, 
in line with the growth criteria agreed by Warwickshire Schools Forum. All proposed growth funding 
figures within this document are based upon the current criteria agreed by the local Schools Forum. 
Should there be any changes to this in the future prior to the signing of a funding agreement these 
figures will need to be revised. As part of the available start-up costs the DfE currently provides 
£25,000 for legal expenses to the successful sponsor. Further details of the pre-opening revenue 
funding is provided below, followed by details of post-opening revenue. 

1. Pre-Opening Funding (Project Development Grant) 
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The pre-opening funding is intended to cover revenue costs up to the opening of the school. This 
can include project management, staff recruitment, salary costs and office and administration costs. 
The grant is paid in three instalments during the year prior to opening.  

The current pre-opening funding grant follows a similar funding level to the project development 
grant given to new schools opened through the Central Government Free School Programme.  

The new free school via the LA presumption route will be paid a pre-opening grant £275,000 
(£175,000 if the trust is opening more than one school in an academic year).  

An ICT grant will also be provided to fund the ICT equipment and expenditure not covered by the 
Capital Build.  

The Trust will need to follow the conditions as part of the receipt of the Project Development Grant.  

2. Post-Opening Funding 

There are two elements to the post-opening grant: non-staffing resources paid on a per pupil basis 
and a leadership grant. 

 
The Resources element: Paid each year that the school builds up to capacity for each new pupil 
expected to be on roll. It is paid at the following rates: 

• £250 for each new mainstream pupil in the primary phase (R to 6) 
• £500 for each new mainstream pupil in the secondary phase (7 to 11) 

The Leadership element: Paid annually based on the number of year groups that the school will 
ultimately have that do not yet have pupils. The amount paid to mainstream schools depends on 
how many year groups are empty. 
 
Table 1: Leadership element of post opening grant 

Number of empty year groups   
6+ 5 4 3 2 1 Max 
£125,000 £93,500 £62,500 £54,000 £40,500 £27,000 £402,500 

*leadership element not affected by school size.  
 
Table 2: Total Funding* 
 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Max. 

Total 
All Through 
11-16 (2FE 
primary & 6 
FE 
Secondary) 

£230,000 £230,000 £230,000 £132,500 £105,000 £15,000 £15,000 £957,500 

*Maximum funding assuming school growing 1 year group at a time 
 
Pupil places in the specialist resourced provisions (SRP) are funded from the Dedicated Schools 
Grant (DSG) High Needs Block at a rate of £10,000 place funding per pupil plus top up funding of 
£8,415, so that a pupil’s additional learning needs can be met. A service level agreement between 
WCC and the school will confirm the exact arrangements and expectations.  
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Section G - Impact and Equalities Assessments 

As prescribed by section 9 of the Academies Act 2010 and section 149 of the Equality Act 2010, the 
local authority must assess the potential impact of any new school on existing educational provision 
in the area. The local authority must also consider whether the new school would impact on any 
groups with protected characteristics. 

Pupil forecasts demonstrate that as a result of large scale housing development in South of 
Warwick/Leamington area additional primary and secondary provision will be required over the next 
5 years and continue to be part of the provision of education in the area in the short, medium and 
long term.  As a result, the addition of this school to the family of Warwickshire schools is unlikely to 
impact adversely on mainstream schools in the area. 

The proposal would have a positive impact on promoting choice and diversity for local families who 
are applying for a school place. We are looking for sponsors that will provide excellent support 
facilities to meet the needs of all children, including Looked After Children, those with Special 
Educational Needs and Disabilities, those with pupil premium funding and any other disadvantaged 
group. We also want a sponsor that has a drive for excellent outcomes in attendance, attainment 
and achievement for all children and a clear commitment to closing the gaps between pupil groups, 
both within the school and against their national counterparts. 

 
SECTION H - Application Process 

 
 
Academy proposers wishing to express an interest in the new specialist school should do so by 
completing the application form available online. Only applications received by the published 
deadline of 5pm on Friday 18th March 2022 will be considered for evaluation.  
 
Proposers must ensure that they are on the DfE’s approved sponsor list. Any proposers submitting 
bids, who are not on the approved list, must contact the DfE before submitting an application. New 
proposers will need to be assessed by the department through the normal sponsor approval route. 
See the department’s sponsor approval process for more information. 

The following indicative timetable sets out the process to be followed which would lead to 
recommendations on the proposed sponsors being made to the Regional Schools Commissioner 
for the West Midlands: 

Process Timescale 

Presumption Competition 
Monday 13th December 2021– Friday 18th March 2022 
(5pm) 

Virtual Engagement Event Thursday 20th January 2022 PM 

https://www.gov.uk/government/collections/academy-sponsorship
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Initial assessment of applications and 
shortlisting  w/c 25th April 2022 

Shortlisted applicants for interview 
notified  

w/c 2nd May 2022 

Interview/presentation of shortlisted 
proposers 

w/c 23rd May 2022 

Submit assessments and 
recommendation to DfE June 2022 

Notification of successful sponsor 
received from RSC 

Estimated July 2022 

Warwickshire County Council notify 
unsuccessful bidders 

Estimated July 2022 

 

All applications received will be evaluated against the criteria set out in this specification and the 
key criteria set out by the DfE here. 

Each criterion will be scored using the following 4-point scale: 

0 = The evidence and argument contained in the application is ‘inadequate’. 

1 = The evidence and argument contained in the application is ‘adequate’. 

2 = The evidence and argument contained in the application is ‘good’. 

3 = The evidence and argument contained in the application is ‘excellent’ 

Each section and criterion will be scored equally, no weighting applies. 

Shortlisted applicants will be invited to an interview, with a panel arranged by Warwickshire County 
Council. 

After the panel interview, Warwickshire County Council will send details of its preferred applicant, 
along with details of all bids, to the DfE for consideration.  

The Regional School Commissioner (RSC) for the West Midlands, on behalf of the Secretary of 
State, will consider the local authority assessments and recommendations before deciding which 
proposer is in the best position to take forward the new school. The RSC will inform the local 
authority and the successful proposer of its decision, and the local authority will inform any 
unsuccessful proposers. 

If you would like further information or wish to discuss your application, please contact: 
 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/706177/Free_school_presumption_AnnexC-_Model_criteria_for_LAs_and_proposers.pdf
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Bern Timings - Education Capital, Sufficiency, and Admissions Lead Commissioner  
berntimings@warwickshire.gov.uk 
 
Or  
 
Emma Basden-Smith - Education Capital, Sufficiency, and Home to School Transport Lead 
Commissioner 
emmabasdensmith@warwickshire.gov.uk 
 
It is the proposer’s responsibility to monitor https://www.warwickshire.gov.uk/open-competitions 
for any further or updated information which is released after initial publication of this specification. 

NB: the local authority led free school presumption is a different route to the DfE’s free school 
programme. Further information about how to establish a new school via the DfE’s free school 
programme route can be found at: https://www.gov.uk/government/collections/opening-a-free-
school  

 

mailto:berntimings@warwickshire.gov.uk
mailto:emmabasdensmith@warwickshire.gov.uk
https://eur02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.warwickshire.gov.uk%2Fopen-competitions&data=02%7C01%7Cemmabasdensmith%40warwickshire.gov.uk%7Cb9bd4e745cc643c837dc08d7daf3f6c6%7C88b0aa0659274bbba89389cc2713ac82%7C0%7C0%7C637218613661510255&sdata=%2BP1PsUEgW5QJ%2BRVDXzaS%2BW1E0Vc1DhpfL6y4%2BgiRjRQ%3D&reserved=0
https://www.gov.uk/government/collections/opening-a-free-school
https://www.gov.uk/government/collections/opening-a-free-school
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